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Figure 24-1 System Architecture of SRS 
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Figure 24-2 System Architecture of the Registrar Business Support System 
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Figure 24-3 Physical Architecture 
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Tables  

Table 24-1 Equipment List of SRS 

System name Quantity of servers Server model 

EPP Server 4 DELL R710 

R&R business support system 4 DELL R710 



Database 2 IBM System x3950 M2 

Disk Array 1 HP EVA8400 

 

Table 24-2 Contrast Table Between Testing Results of the SRS and the SLR Indicators 

Operation 

Number of 

concurrent 

threads 

Response Time 

Measured 
SLR indicator 

Session Command 

600 

3000ms (for at least 95% 

of the commands) 

<=4000ms (for at least 90% 

of the commands) 

Query Command 
300ms (for at least 95% 

of the commands) 

<=2000ms (for at least 90% 

of the commands) 

Transform 

Command 

400ms (for at least 95% 

of the commands) 

<=4000ms (for at least 90% 

of the commands) 

 

Table 24-3 Resourcing Plan 

Position Number of 

labor force 
Duty 

Project leader 1 Allocate resources, manage the process of projects to 

guarantee the well-developed system to be submitted on time 

Technical 

director 
1 The director of the technical team  

System 

administrator 
10 System operation and maintenance 

Developer 5 Develop the system according to the design and requirements  

Test Engineer 3 Test the system according to the test plan and test cases  

DBA 2 Design the database 

 

Note: The human resource in Table 24-3 can be allocated for other systems at the same time. 


